SECTION 01 1117
WORK BY OWNER – SELF-PERFORM
*************************************************************************************************************LANL MASTER SPECIFICATION
Word file at http://engstandards.lanl.gov
This template must be edited for each project.  In doing so, specifier must add job-specific requirements.  Brackets are used in the text to indicate designer choices or locations where text must be supplied by the designer.  Once the choice is made or text supplied, remove the brackets.  The specifications must also be edited to delete specification requirements for processes, items, or designs that are not included in the project -- and specifier’s notes such as these.  See ESM Chapter 1 Section Z10 Att F Specifications.

To seek relief from applicable requirements in the specification, contact the Engineering Standards Manual (ESM) General POC. Please contact POC with suggestions for improvement as well.
When assembling a specification package, include applicable specifications from all Divisions, especially Division 1, General requirements.
Specification developed for ML-4 projects.  For ML-1, 2, and 3 applications, additional requirements may be added if increased confidence in procurement or execution is desired, and independent review of final Section/Spec is required; see ESM Chapter 1 Section Z10 Att F.
This section may reference other sections that are future LANL Masters.  Until they exist, the design agency shall either delete these anticipatory references or create a project spec on the topic (whichever is more appropriate for the project).
*************************************************************************************************************
PART 1 GENERAL

1.1 Section Includes

A. Amendments to other spec sections used for self-perform work (i.e., by LANL forces).
B. This section takes precedence over those sections, allowing them to be used with reduced editing (i.e., LANL master specs need not be tailored for matters handled by this section, since LANL will refer to this section in case of conflict, etc.).
1.2 REQUIREMENT CHANGES AND CLARIFICATIONS
A. Word Substitutions
	When encountering this…
	Take to mean this:

	Construction Subcontractor or Subcontractor
	LANL self-perform entity

	Form 2178 SDDR
	Section 01 2500 Substitution Form

	Subcontract 
	work scope

	Subcontract Number
	Work Order (WO) number

	Subcontract Technical Representative (STR)
	LANL craft superintendent(s) or N/A


*************************************************************************************************************
Bills of Materials are typically on drawings while a Consolidated Bill of Materials is a project’s compilation of all BOMs.  This Article clarifies ESM Ch 1 Section Z10 Att. F.  
“Adequately defined” means all necessary information to procure the correct it with necessary quality, be it manufacturer/model/part number or necessary salient features.  
Design Agency production of CBOM is the preferable approach to ensuring correctness, and rigor in producing CBOM must be comparable to design if being relied upon for nuclear safety; alternatively, design agency review/approval of a CBOM produced by other-than-engineering may be satisfactory but appropriate rigor in review is required when nuclear safety may be impacted.  Note, at time of writing SI-DC (DCRM) treated CBOMs as submittals, but they tended to lack an identifier (acronym and unique number); this is due, in part, because they were not considered and engineering deliverable.
*************************************************************************************************************
B. CBOM Usage

1. When an item not requiring submittals or specific inspection is adequately defined in a BOM, CBOM, or material takeoff, it is not required to be discussed in the Specifications or Drawings so long as the Design Agency either produced the (C) BOM or approved it.
2. CBOMs must not conflict with design outputs; incorrect document(s) shall be revised to eliminate conflicts.
C. Section 01 3300 Submittal Procedures Att. A Construction Submittal Log -- Schedule

	Code
	Subcontract Meaning
	Take to mean this:

	A
	Per Subcontract Schedule
	Per work schedule

	B
	Prior to Balance of Payment
	Prior to work package closure

	M
	Prior to Mobilization
	Prior to field or shop work

	N
	Prior to Notice to Proceed
	Prior to work authorization

	Y
	Prior to Progress Payment for Each Specific Task
	Prior to major task or phase completion; in all cases prior to work package closure


PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION

************************************************************

Do not delete the following reference information:

************************************************************

THE FOLLOWING STATEMENT IS FOR LANL USE ONLY

This project specification section is based on LANL Master Specification Section 01 1117, Rev. 1, dated April 5, 2018.[image: image1.png]
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